Item | Qty | Manufacturer | Part Number Description
Lead time
4 Lifeline GPL31T 105Ah AGM battery 12V in stock

2 1 lota DLS-27-15 15A 24v battery charger with | in stock
smart charging

3 1 Ameresco Solar | ED20-0012 Battery enclosure for 4 4 days
batteries and control panel

4 1 Endress Hauser | FMX21-174X8/0 Level transmitter 5 days

5 1 MidNite Solar MNSPD300 Lightning arrestor in stock

6 2 Sierra Wireless | Airlink LS300 Cell Modem 1 week

7 1 B&B MDR-60-24 2.5A 24VDC PS in stock

Electronics
8 1 B&B ESW105 5 port unmanaged switch in stock
Electronics

9 1 Allen-Bradley 1763-L16BBB Micro 1100 in stock

10 1 Allen-Bradley 1762-0OF4 Analog Output Expansion in stock
Module

11 1 Advantech ADAM-6117EI Remote IO module, 8 Al, in stock
Ethernet I/P

12 1 Morningstar PS-MPPT-25M 25A 12/24V solar charge in stock
controller MPPT

13 1 Morningstar RTS Remote temp sensor in stock

14 1 Kyocera KU265-6MCA 265 watt 24V 15A solar in stock
panel

15 1 Power-Fab TPM1-G-KYOCERA- Top of pole solar panel

KU265-6MCA-HWV mount, 130MPH wind rated -

16 1 ElectroPac RES-PNL Reservoir panel 4 weeks

17 1 ElectroPac BAT-PNL Backplane for battery 4 weeks
enclosure

18 1 ElectroPac PS-PNL DIN rail assembly for pump 4 weeks
station

19

20

Project Costs

Software & Hardware Total
System Engineering

Total

$11,980.00
$12,720.00

$24,700.00




